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Draft Request for Proposal DE-RP09-07SR22505

PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

SUMMARY OF COST WORKSHEETS - BASIC PERIOD

COSTS BY COST ELEMENT

Direct Labor

Fringe Benefits

Pension and Post Retirement Costs
Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)

Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost (for each FY, and total basic period)
Total cost should agree with Section B.2 (b)(1).

Total Available Award Fee (spread to each FY)
Total available award fee should agree with Section B.2 (b) (2).

COSTS BY WBS WORKSHEET

Waste Removal - F Tank Farm - Planning & Oversight

Waste Removal - F Tank Farm - Engineering

Waste Removal - F Tank Farm - Operations

Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)
Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)
Waste Removal - F Tank Farm - Surveillance & Maintenance

Waste Removal - F Tank Farm - Upgrade/Modify

Waste Removal - H Tank Farm - Planning & Oversight

Waste Removal - H Tank Farm - Engineering

Waste Removal - H Tank Farm - Operations

Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)
Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)
Waste Removal - H Tank Farm - Surveillance & Maintenance

Waste Removal - H Tank Farm - Upgrade/Modify

Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight

Tank & Assoc Fac Closure - F Tank Farm - Engineering

Tank & Assoc Fac Closure - F Tank Farm - Operations

Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)
Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)
Tank & Assoc Fac Closure - F Tank Farm - Surveillance & Maint

Basic Period July 1, 2008 - June 30, 2014

EY 2007 EY 2008 EY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total
Basic Period July 1, 2008 - June 30, 2014
EY 2007 EY 2008 EY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

This Summary of Costs Worksheet shall be completed for the basic term of
the contract.

A separate Detailed Costs by Cost Element Worksheet shall be completed
for each WBS described to the left (to include each separate non compliant
tank). Separate Detailed Costs by Cost Element Worksheets shall also be
submitted for each of the following periods:

1) April 1, 2008 - June 30, 2008 (Transition Period)
2) July 1, 2008 - September 30, 2008

3) October 1, 2008 - September 30, 2009

4) October 1, 2009 - September 30, 2010

5) October 1, 2010 - September 30, 2011

6) October 1, 2011 - September 30, 2012

7) October 1, 2012 - September 30, 2013

8) October 1, 2013 - June 30, 2014

Sample Detailed Costs by Cost Element Worksheet is shown on page 69.
(delete this block from submitted sheets)
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PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

C.1.1.215 Tank & Assoc Fac Closure - F Tank Farm - Upgrade/Modify

Basic Period July 1, 2008 - June 30, 2014
COSTS BY WBS WORKSHEET (continued) EY 2007 EY 2008 EY 2009 FY 2010 FEY 2011 FY2012 FY2013 FY 2014 Total

C.11.221 Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight
C.11.222 Tank & Assoc Fac Closure - H Tank Farm - Engineering
C.1.1.223 Tank & Assoc Fac Closure - H Tank Farm - Operations
C.1.1.22.3* Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)

Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)
Cl1l224 Tank & Assoc Fac Closure - H Tank Farm - Surveillance & Maint
C.1.1.225 Tank & Assoc Fac Closure - H Tank Farm - Upgrade/Modify

C.l1211 Defense Waste Processing Facility Opns - Planning & Oversight
C.121.2 Defense Waste Processing Facility Opns - Engineering
C.1.2.1.3 Defense Waste Processing Facility Opns - Operations (excl PuVit)
C.l214 Defense Waste Processing Facility Opns - Surveillence & Maint
C.1.2.15 Defense Waste Processing Facility Opns - Upgrade/Modify
C.1221 Sludge Feed Preparation - Planning & Oversight

C.1.2.22 Sludge Feed Preparation - Engineering

C.1.2.2.3 Sludge Feed Preparation - Operations

C.12.24 Sludge Feed Preparation - Surveillance & Maintenance
C.1.2.25 Sludge Feed Preparation - Upgrade/Modify

C.123.1 ARP/MCU - Planning & Oversight

C.1.2.3.2 ARP/MCU - Engineering

C.1.2.3.3 ARP/MCU - Operations

C.l234 ARP/MCU - Surveillance & Maintenance

C.1.2.35 ARP/MCU - Upgrade/Modify

C.l124.11 Saltstone Processing Facility - Planning & Oversight
C.1.24.1.2 Saltstone Processing Facility - Engineering

C.1.24.13 Saltstone Processing Facility - Operations

C.l24.14 Saltstone Processing Facility - Surveillence & Maintenance
C.1.24.15 Saltstone Processing Facility - Upgrade/Modify

C.12421 Saltstone Disposal Facility - Planning & Oversight
C.1.24.2.2 Saltstone Disposal Facility - Engineering

C.1.24.23 Saltstone Disposal Facility - Operations

C.l12424 Saltstone Disposal Facility - Surveillence & Maintenance
C.1.24.25 Saltstone Disposal Facility - Upgrade/Modify

C.1.25.1 Effluent Treatment Facility - Planning & Oversight
C.1.25.2 Effluent Treatment Facility - Engineering

C.1.25.3 Effluent Treatment Facility - Operations

C.1.254 Effluent Treatment Facility - Surveillence & Maintenance
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C.1.255 Effluent Treatment Facility - Upgrade/Modify
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PART IV- REPRESENTATIONS AND INSTRUCTIONS

SECTION L - ATTACHMENT F

Basic Period July 1, 2008 - June 30, 2014

COSTS BY WBS WORKSHEET (continued) EY 2007 EY 2008 EY 2009 FY 2010 FEY 2011 FY2012 FY2013 FY 2014 Total
C.1.3.1.1.11  F Tank Farm Operation - Planning & Oversight
C.1.3.1.1.21 F Tank Farm Operation - Engineering
C.1.3.1.1.3.1.1 F Tank Farm Operation - Waste Receipt
C.1.3.1.1.3.2.1 F Tank Farm Operation - Waste Receipt Concentration & Storage
C.1.3.1.1.41 F Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.1.51 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1.1  H Tank Farm Operation - Planning & Oversight

C.1.3.1.2.21 H Tank Farm Operation - Engineering

C.1.3.1.2.3.1.1 H Tank Farm Operation - Waste Receipt

C.1.3.1.2.3.2.1 H Tank Farm Operation - Waste Receipt Concentration & Storage
C.1.3.1.2.41 H Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.2.51 H Tank Farm Operation - Upgrade/Modify

C.13.21 Glass Waste Storage Facilities Opns - Planning & Oversight
C.1.3.2.2 Glass Waste Storage Facilities Opns - Engineering
C.1.3.2.3 Glass Waste Storage Facilities Opns - Operations
C.1.3.24 Glass Waste Storage Facilities Opns - Surveillence & Maintenance
C.1.3.25 Glass Waste Storage Facilities Opns - Upgrade/Modify
C.1.34 Salt Waste Processing Facility Interface & Coordination
c21 Section 3116 Determinations
C.2.2 ES&H Support and Assurance
C.2.3 Development & Maint of Safety Documentation
C24.1 Engineering Services & Program Mgnt
C.24.2 Design & Construction Mgnt Services
-- separate line for each construction project > $5M

C.25 Operations Support
C.2.6 Planning, Administrative & Business Services
C.2.7 Analytical Laboratory Support

Total Cost
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SECTION L - ATTACHMENT F

SUMMARY OF COST WORKSHEETS - OPTION PERIOD 1

Option Period 1 - July 1, 2014 - June 30, 2016
EY 2014 EY 2015 EY 2016 Total

COSTS BY COST ELEMENT

Direct Labor

Fringe Benefits

Pension and Post Retirement Costs
Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)

Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost (for each FY, and total option period one)
Total cost should agree with Section B.2 (c)(1).

Total Available Award Fee (spread to each FY)
Total available award fee should agree with Section B.2 (c) (2).

Option Period 1 - July 1, 2014 - June 30, 2016

COSTS BY WBS WORKSHEET FY 2014 FY 2015 EY 2016 Total

C.1.1111 Waste Removal - F Tank Farm - Planning & Oversight
C.1.1.1.1.2 Waste Removal - F Tank Farm - Engineering This Summary of Costs Worksheet shall be completed for option period
C.1.1.1.1.3  Waste Removal - F Tank Farm - Operations 1 of the contract.
C.1.1.1.1.3.* Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)

Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank) A separate Detailed Costs by Cost Element Worksheet shall be
C.11114  Waste Removal - F Tank Farm - Surveillance & Maintenance completed for each WBS described to the left (to include each separate
C11115 Waste Removal - F Tank Farm - Upgrade/Modify non compliant tank). Separate Detailed Costs by Cost Element
C.1.1.1.2.1  Waste Removal - H Tank Farm - Planning & Oversight Worksheets shall also be submitted for each of the following periods:
C.1.1.1.2.2  Waste Removal - H Tank Farm - Engineering
C.1.1.1.23  Waste Removal - H Tank Farm - Operations 1) July 1, 2014 - September 30, 2014
C.1.1.1.2.3.* Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank) 2) October 1, 2014 - September 30, 2015

Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)
C.1.1.1.24  Waste Removal - H Tank Farm - Surveillance & Maintenance
C.1.1.1.25 Waste Removal - H Tank Farm - Upgrade/Modify

C.1.1.21.1  Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight

C.1.1.21.2 Tank & Assoc Fac Closure - F Tank Farm - Engineering

C.1.1.2.1.3 Tank & Assoc Fac Closure - F Tank Farm - Operations

C.1.1.2.1.3.* Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)
Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)

C.1.1.2.14 Tank & Assoc Fac Closure - F Tank Farm - Surveillance & Maint

C.1.1.215 Tank & Assoc Fac Closure - F Tank Farm - Upgrade/Modify

3) October 1, 2015 - June 30, 2016

Sample Detailed Costs by Cost Element Worksheet is shown on page
69. (delete this block from submitted sheets)

L-58



Cl1221
Cl1222
Cl11223
C11223*

Cl1224
C.11.225

Cl211
Cl21.2
Cl1213
Cl214
Cl1215

Cl221
Cl222
C.l1223
Cl224
C.1225

Cl231
Cl1232
C.1233
Cl234
C.1235

Cl2411
Cl24.12
Cl124.13
Cl24.14
C.l124.15

Cl2421
Cl24.22
C.l124.23
Cl24.24
C.l124.25

Cl1251
C.l1252
C.1253
Cl254
C.1255

PART IV- REPRESENTATIONS AND INSTRUCTIONS

SECTION L - ATTACHMENT F

COSTS BY WBS WORKSHEET (continued)
Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight
Tank & Assoc Fac Closure - H Tank Farm - Engineering
Tank & Assoc Fac Closure - H Tank Farm - Operations
Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)
Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)
Tank & Assoc Fac Closure - H Tank Farm - Surveillance & Maint
Tank & Assoc Fac Closure - H Tank Farm - Upgrade/Modify

Defense Waste Processing Facility Opns - Planning & Oversight
Defense Waste Processing Facility Opns - Engineering

Defense Waste Processing Facility Opns - Operations (excl PuVit)
Defense Waste Processing Facility Opns - Surveillence & Maint
Defense Waste Processing Facility Opns - Upgrade/Modify

Sludge Feed Preparation - Planning & Oversight
Sludge Feed Preparation - Engineering

Sludge Feed Preparation - Operations

Sludge Feed Preparation - Surveillance & Maintenance
Sludge Feed Preparation - Upgrade/Modify

ARP/MCU - Planning & Oversight
ARP/MCU - Engineering

ARP/MCU - Operations

ARP/MCU - Surveillance & Maintenance
ARP/MCU - Upgrade/Modify

Saltstone Processing Facility - Planning & Oversight
Saltstone Processing Facility - Engineering

Saltstone Processing Facility - Operations

Saltstone Processing Facility - Surveillence & Maintenance
Saltstone Processing Facility - Upgrade/Modify

Saltstone Disposal Facility - Planning & Oversight
Saltstone Disposal Facility - Engineering

Saltstone Disposal Facility - Operations

Saltstone Disposal Facility - Surveillence & Maintenance
Saltstone Disposal Facility - Upgrade/Modify

Effluent Treatment Facility - Planning & Oversight
Effluent Treatment Facility - Engineering

Effluent Treatment Facility - Operations

Effluent Treatment Facility - Surveillence & Maintenance
Effluent Treatment Facility - Upgrade/Modify
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PART IV- REPRESENTATIONS AND INSTRUCTIONS

COSTS BY WBS WORKSHEET (continued)
C.1.3.1.1.1.1 F Tank Farm Operation - Planning & Oversight
C.1.3.1.1.2.1 F Tank Farm Operation - Engineering
C.1.3.1.1.3.1.1F Tank Farm Operation - Waste Receipt
C.1.3.1.1.3.2.1F Tank Farm Operation - Waste Receipt Concentration & Storage
C.1.3.1.1.41 F Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.1.5.1 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1.1 H Tank Farm Operation - Planning & Oversight

C.1.3.1.2.2.1 H Tank Farm Operation - Engineering

C.1.3.1.2.3.1.7H Tank Farm Operation - Waste Receipt

C.1.3.1.2.3.2.17H Tank Farm Operation - Waste Receipt Concentration & Storage
C.1.3.1.2.4.1 H Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.2.5.1 H Tank Farm Operation - Upgrade/Modify

C.13.21 Glass Waste Storage Facilities Opns - Planning & Oversight
C.1.3.2.2 Glass Waste Storage Facilities Opns - Engineering

C.1.3.2.3 Glass Waste Storage Facilities Opns - Operations

C.1.3.24 Glass Waste Storage Facilities Opns - Surveillence & Maintenance
C.1.3.25 Glass Waste Storage Facilities Opns - Upgrade/Modify

C.1.34 Salt Waste Processing Facility Interface & Coordination
c21 Section 3116 Determinations
C.2.2 ES&H Support and Assurance
C.2.3 Development & Maint of Safety Documentation
C241 Engineering Services & Program Mgnt
C.24.2 Design & Construction Mgnt Services
-- separate line for each construction project > $5M

C.25 Operations Support
C.2.6 Planning, Administrative & Business Services
C.2.7 Analytical Laboratory Support

Total Cost

SECTION L - ATTACHMENT F

Draft Request for Proposal DE-RP09-07SR22505

Option Period 1 - July 1, 2014 - June 30, 2016

EY 2014

EY 2015

EY 2016

Total

L-60



Cl261
C.l1l262
C.1263
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SUMMARY OF COST WORKSHEETS - SWPF OPTION 2

COSTS BY COST ELEMENT

Direct Labor

Fringe Benefits

Pension & Post Retirement Costs

Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)

Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost (for each FY, and total option period 2)
Total cost should agree with Section B.2 (d)(1).

Total Available Award Fee (spread to each FY)
Total available award fee should agree with Section B.2 (d)(2).

COSTS BY WBS WORKSHEET

Salt Waste Processing Facility - Planning & Oversight
Salt Waste Processing Facility - Engineering
Salt Waste Processing Facility - Operations

Salt Waste Processing Facility - Surveillence & Maintenance

Salt Waste Processing Facility - Upgrade/Modify
Total Cost

PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

SWPF Basic Term - October 1, 2012 - June 30, 2014
FY 2013 EY 2014 Total

SWPF Basic Term - October 1, 2012 - June 30, 2014
EY 2013 EY 2014 Total

This Summary of Costs Worksheet shall be completed for
option period 2 of the contract.

A separate Detailed Costs by Cost Element Worksheet shall
be completed for each WBS described to the left. Separate
Detailed Costs by Cost Element Worksheets shall also be
submitted for each of the following periods:

1) October 1, 2012 - September 30, 2013
2) October 1, 2013 - June 30, 2014

Sample Detailed Costs by Cost Element Worksheet is
shown on page 69. (delete this block from submitted sheets)
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PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

SUMMARY OF COST WORKSHEETS - SWPF OPTION 3

SWPF Option Period - July 1, 2014 - June 30, 2016
EY 2014 EY 2015 EY 2016 Total

COSTS BY COST ELEMENT

Direct Labor

Fringe Benefits

Pension & Post Retirement Costs

Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)

Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost (for each FY, and total option period 2)
Total cost should agree with Section B.2 (e)(1).

Total Available Award Fee (spread to each FY)
Total available award fee should agree with Section B.2 (e)(2).

SWPF Option Period - July 1, 2014 - June 30, 2016

COSTS BY WBS WORKSHEET FY 2014 FY 2015 FY 2016 Total
C.1.2.6.1 Salt Waste Processing Facility - Planning & Oversight
C.1.2.6.2 Salt Waste Processing Facility - Engineering This Summary of Costs Worksheet shall be completed for option
C.1.2.6.3  Salt Waste Processing Facility - Operations period 3 of the contract.
C.1.2.6.4 Salt Waste Processing Facility - Surveillence & Maintenance
C.1.26.5 Salt Waste Processing Facility - Upgrade/Modify A separate Detailed Costs by Cost Element Worksheet shall be
Total Cost completed for each WBS described to the left. Separate Detailed

Costs by Cost Element Worksheets shall also be submitted for
each of the following periods:

1) July 1, 2014 - September 30, 2014
2) October 1, 2014 - September 30, 2015
3) October 1, 2015 - June 30, 2016

Sample Detailed Costs by Cost Element Worksheet is shown on
page 69. (delete this block from submitted sheets)
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PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DETAILED COSTS BY COST ELEMENT WORKSHEET

WBS Element: Transition Period Costs

FISCAL YEAR: April 1, 2008 - June 30, 2008

Direct Direct Direct
Labor Labor Labor  Proposed
Hours Rate Cost Cost

Direct Labor:
Insert Direct Labor Categories Proposed
Expand as Needed

Subtotal of Direct Labor Costs:

Fringe Benefits

Pension & Post Retirement Costs
Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)
Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor
(Equal or > $25M) (Complete for Each Entity)
Direct Labor
Insert Direct Labor Categories Proposed
Expand as Needed
Fringe Benefits
Pension & Post Retirement Costs
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Other Direct Costs
G&A Costs (JV/LLC/Subcontractor)
JV/LLC Member/Subcontractor Total

General & Administrative Costs (prime)

Total Cost
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PART IV- REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DETAILED COSTS BY COST ELEMENT WORKSHEET

WBS Element: (Identify WBS Number, Fiscal Year, and Title)

FISCAL YEAR:

Direct Labor:
Insert Direct Labor Categories Proposed
Expand as Needed

Subtotal of Direct Labor Costs:

Fringe Benefits

Pension & Post Retirement Costs
Direct Labor Overhead

Materials

Material Handling Overhead (if applicable)
Equipment

Subcontract Costs (under $25M)
Supplies

Travel

Relocation

Other Direct Costs

Joint Venture/LLC Member/Subcontractor
(Equal or > $25M) (Complete for Each Entity)
Direct Labor
Insert Direct Labor Categories Proposed
Expand as Needed
Fringe Benefits
Pension & Post Retirement Costs
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Other Direct Costs
G&A Costs (JV/LLC/Subcontractor)
JV/LLC Member/Subcontractor Total

General & Administrative Costs (prime)

Total Cost

Direct Direct Direct
Labor Labor Labor  Proposed
Hours Rate Cost Cost

Prepare a separate worksheet for each proposed
WBS, by fiscal year, by period, to include separate
sheets for each noncompliant tank proposed under
the waste removal and tank closure WBS.

Each amount on the Summary of Costs Worksheets
must be supported by a separate Detailed Costs by
Cost Element Worksheet.

(Delete this block from submitted sheets)
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